

## ADDENDUM TWO

Date: October 26, 2009

To: All Bidders

From: Libby Elder  
Department of Economic Development

RE: Addendum for Request for Proposal Number 3011Z1

### Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
1. Release Request for Proposal	August 21, 2009
2. Last day to submit written questions	September 11, 2009
3. State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: <a href="http://www.neded.org/content/view/27/1232">http://www.neded.org/content/view/27/1232</a> and/or <a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a>	September 18, 2009
4. Proposal opening Location: Department of Economic Development 301 Centennial Mall South, 4 <sup>th</sup> Floor Lincoln, NE 68509-4666	October 2, 2009 2:00 p.m. Central Time
5. Review for conformance of mandatory requirements	October 2, 2009
6. Evaluation period	October 2, 2009 through <del>October 23, 2009</del> <b>November 25, 2009</b>
7. "Oral Interviews/Presentations and/or Demonstrations" (if required)	To Be Determined
8. Post "Letter of Intent to Contract" to Internet at: <a href="http://www.neded.org/content/view/27/1232">http://www.neded.org/content/view/27/1232</a> and/or <a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a>	October 30, 2009 <b>November 30, 2009</b>

ACTIVITY		DATE/TIME
9.	Contract finalization period	<del>October 30, 2009 through November 13, 2009</del> <b>November 30, 2009 through December 14, 2009</b>
10.	Contract award	<del>November 13, 2009</del> <b>December 14, 2009</b>
11.	Contractor start date	<del>November 16, 2009</del> <b>December 14, 2009</b>

This addendum will become part of the proposal and should be acknowledged with the RFP.